

LAS POZAS A&E ESTIMATE 19 APRIL, 1998		AGUIRRE HOURS	PROF. FEES	OTHER COSTS	GOLDSTONE HOURS	PROF FEES	OTHER COSTS	PROJECT COSTS	FEE PLUS COST TOTAL
FIRST STEP USA									
a) Review documentation	a	8	\$400.00		8	\$600.00		\$150.00	\$1,150.00
b) prelim site plan	b	8	\$400.00		8	\$600.00			\$1,000.00
c) individ. struct plans tools, instrumentation	c	40	\$2,000.00			\$1,200.00	\$2,200.00	\$750.00	\$6,150.00
d) prelim photo plan	d				10	\$750.00			\$750.00
e) site & travel plan 5 r.t LAX to Xilitla @ \$600	e			\$1,200.00			\$1,200.00	\$800.00	\$3,200.00
SUBTOTAL			\$2,800.00	\$1,200.00		\$3,150.00	\$3,400.00	\$1,700.00	\$12,250.00
SECOND STEP LAS POZAS									
f) hotel, princ. per diem, etc 4 @ \$35, 1 @ \$70	f	56	\$2,800.00	\$560.00	80	\$6,000.00	\$700.00		\$10,060.00
g) equip, supplies, instrum	g							\$500.00	\$500.00
h) tech assistants per diem	h							\$1,190.00	\$1,190.00
i) photos, insp analyses	i	20	\$0.00		20	\$0.00			\$0.00
j) data recording	j	8	\$0.00		8	\$0.00			\$0.00
k) available labor study	k	4	\$0.00		8	\$0.00			\$0.00
l) logistics	l	8	\$0.00		8	\$0.00			\$0.00
m) prepare prelim report	m				8	\$0.00			\$0.00
n) report review	n				8	\$0.00			\$0.00
SUBTOTAL			\$2,800.00	\$560.00		\$6,000.00	\$700.00	\$1,690.00	\$11,750.00
THIRD STEP USA									
o) draft cost, sched report	o	8	\$400.00		12	\$900.00			\$1,300.00
p) reviews by oversight group	p				8	\$600.00			\$600.00
q) review by Gastelum	q				1	\$75.00			\$75.00
r) release A&E Report	r				4	\$300.00			\$300.00
SUBTOTAL			\$400.00			\$1,875.00		\$0.00	\$2,275.00
TOTAL		105	\$6,000.00	\$1,760.00	154	\$11,025.00	\$4,100.00	\$3,390.00	\$26,275.00

4/28/98

LAS POZAS CONSERVATION PLAN for Golden Rule Foundation

PHOTO PLAN

STRUCTURE PHOTO NOS/DIR LOCATION SIZE HEIGHT SIZE WIDTH SIZE COMMENTS MATERIALS DAMAGE

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16